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1. RESEARCH PROBLEM STATEMENT, BACKGROUND AND OBJECTIVES

When Superpave replaced the Marshal mix design method, it was planned to include a performance test
for the mix to replace the Marshall stability test. It has been over 15 years and many new devices have
been developed but without conclusions. The Department has been implementing HMA performance
tests on special mix designs with much success. With fewer and less experienced staff available to
inspect HMA production it is more cost effective to test the end result to insure quality.

2. TASKS
[Provide a listing of appropriate general tasks divided into phases based on types of work (e.g.,
laboratory, field) or by year (e.g., year 1, year 2) or other appropriate milestones]

One of the promising performance testing devices is the Overlay Tester developed at TTI (Texas
Transportation Institute). A task of this study is to acquire and evaluate the Overlay tester for end result
quality assurance of HMA or recommend comparable alternatives for consideration. If commensurate
the researcher will deliver and set up the device in the Department's Material Lab at the completion of
the study.

The NJDOT is seeking the insight of proposal responders on how best to achieve the research
objectives. Proposers are expected to describe a research effort that can realistically be accomplished
as expeditiously as possible. Proposals must present the proposers' current thinking in sufficient detail
to demonstrate their understanding of the problem and the soundness of their approach for conducting
the required research.

PHASE I – Literature Search
Conduct a literature search of the current state of the practice.
After the award of the project, a more comprehensive literature search should be conducted. At the
completion of this literature search, the PI will make a presentation to the Research Project Selection
and Implementation Panel to discuss their findings and to discuss the appropriate research approach.

PHASE II – Research Approach and Anticipated Results
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Clear description of how you will solve the problem and implement anticipated findings. Work may be
divided into phases (e.g., Laboratory, Field or Year 1, Year 2) as necessary to clarify tasks. Exit Criteria
must be developed during this phase.

3. IMPLEMENTATION AND TRAINING PLAN
The PI must meet with the Research Project Selection and Implementation Panel (RPSIP) and other
NJDOT units to present the findings and as appropriate train these personnel in the use the project
results.

The PI will develop an implementation plan as per the guidelines provided by NJDOT Research
Bureau.

4. DELIVERABLES:
[List of minimum deliverables necessary to complete the project]
 Presentation of Summary of Literature Search Results
 Discussion to Support and Refine the Project Tasks
 Project work plan.
 Technical Memorandum on the survey results
 Technical memorandum on the measures that are working or not working
 Technical memorandum on actions taken
 Interim Status reports suitable for Senior Leadership if required
 Quarterly Reports and Final report with appropriate colored tables, graphs and charts in hard copy

version, PDF file format, Word, and on CD ROM. Two copies plus one per RSIP member of
each presentation, technical memorandum, draft final report and Final Report (plus 10 copies).
The Final Report and Tech Brief are due three (3) months before the end date of the project to
allow time for review by the Research Project Selection and Implementation Panel. Final
Acceptance will be granted upon receipt of ten copies of the approved final report.

5. CONTRACT TIME:
The PI must provide the anticipated research study duration based on the proposed tasks. Consideration
should be given to potential impediments so that adjustments are incorporated into the schedule
minimizing the need for time extensions.

6. CONTACTS:
A meeting may be scheduled with interested parties after the RFP’s are distributed to refine the
objectives and deliverables and to promote a better understanding of the research needs. Questions on
this topic shall not be directed to any Research Project Manager, Research Customer, or any other
NJDOT person. All questions and answers shall be addressed through email or if requested, at the
pre-proposal meeting. Contact Camille Crichton-Sumners (Camille.CrichtonSumners@dot.state.nj.us)
on or before August 25, 2010 if you would like to request a pre-proposal meeting.

7. DEADLINE

Proposals (10 single-bound copies) are due at the NJDOT Bureau of Research
no later than 5:00 p.m. 9/22/2010

Authorization to Begin Work: 1/3/2011-- estimated or as negotiated

8. DELIVERY INSTRUCTIONS:

For private, paid messenger services such as Federal Express, DHL, UPS, etc., or for hand-carried
deliveries:
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For U.S. Postal Service mail:

New Jersey Department of Transportation
ATTN: Camille Crichton-Sumners
Manager, Bureau of Research
PO Box 600
Trenton, New Jersey 08625-0600


